



State of New York
County of Broome Government Offices

Division of Purchasing

Jason T. Garnar, County Executive · Robin Laabs, Director

Notice of Bid Award

May 8, 2019

ZMK Construction
3430 Route 434
Apalachin, NY 13732

Whom It May Concern,

This shall advise you that on 5/8/2019, the Board of Acquisition and Contract approved the following:

Bid Title: Improvements to Nanticoke Creek Watershed site 9A Dam (NYS ID 085-3480) -low bid

Bid #: 2019-022

CA #:11-2518

Term: Completion 90 days after issuance of Notice to Proceed

Amount: \$596,800.00

Purchase order(s) will be forthcoming upon receipt of a certificate of insurance in compliance with the insurance requirements as stated in the specifications. **Incorrect insurance certificates will cause delays in payment.**

If you have not submitted the proper insurance certificate, please send a copy to Thomas Dellapenna, Risk Manager, Broome County Office of Risk Management, County Office Building, 3rd Floor, 60 Hawley Street, P.O. Box 1766, Binghamton, NY 13902-1766. Phone: (607) 778-2402 Fax #: (607) 778-6009
IMPORTANT: Please include the bid title and bid number on the insurance certificate.

Very truly yours,

Robin Laabs
Director

Cc: Jeanne Bourque-Risk
Leslie Boulton-DPW
Robin Laabs-Purchasing

BAC REQUEST

TO: ROBERT G. BEHNKE, BROOME COUNTY ATTORNEY
FROM: CAROLYN SECOR, SENIOR BUYER
DATE: APRIL 29, 2019
SUBJECT: REQUEST FOR BAC APPROVAL DATE: **WEDNESDAY MAY 08, 2019**
TIME: 11:00 A.M., LOCATION: COUNTY LEGISLATIVE CONFERENCE ROOM,
() Approved; () Disapproved () Held Over - Reason(s):

BID #: RFB-2019-022 CA #: DEPT ID: 15030001
FUND: 5202
ACCT: 6002102
PROJECT: 1520079

DEPARTMENT: DPW - ENGINEERING
NAME: LESLIE BOULTON C: PATRICK HOGAN
TITLE: COMMISSIONER ENGINEER II

Requests BAC Approval For:

Contract Title: IMPROVEMENTS TO NANTICOKE CREEK WATERSHED SITE 9A DAM (NYS ID 085-3480)
Contract Term: 90 DAYS AFTER NOTICE TO PROCEED
Renewal Clause: N/A

Contractor: ZMK CONSTRUCTION, INC
Address: 3430 ROUTE 434 ATTN: JON VAN DEUSEN
APALACHIN, NY 13732 607-687-0981

Amount: NTE: \$596,800.00

Justification: LOW BID

Recommended by Division of Purchasing: Yes ___ No (If no, see attached.)
Other:

Please see attached for further information and place on the agenda for the next BAC meeting.

REQUEST FOR BAC PHONE APPROVAL

Reason & Justification: DATE: SIGNATURE:

ROBERT G. BEHNKE, COUNTY ATTORNEY: _____

COUNTY EXECUTIVE: _____

DANIEL J. REYNOLDS, CHAIRMAN - LEGISLATURE:
DESIGNEES: (A) ROBERT J. O'DONNELL, CLERK - CO. LEGISLATURE _____
(B) CAROL HALL, DEPUTY CLERK - COUNTY LEGISLATURE _____

COMMISSIONER OF PUBLIC WORKS: _____

Comments:

c: CHAIR – BOARD OF ACQUISITION AND CONTRACT
COUNTY EXECUTIVE
COMMISSIONER - DEPARTMENT OF PUBLIC WORKS
CHAIRMAN - COUNTY LEGISLATURE

REQUEST FORM FOR BAC / PURCHASING APPROVAL

(Circle One)

APR 29 AM 8:41

PURCHASING

DEPARTMENT: DPW - Engineering

Date: 4/11/19

REQUEST FOR: Maintenance; Service; Lease; Professional; Purchase; State Contract

DESCRIPTION: Recommend award to low bidder - ZMK Construction, Inc.

RFB-2019-022; Improvements to Nanticoke Creek Watershed site 9A Dam (NYS ID #085-3480)

EQUIPMENT MODEL/SERIAL #: N/A

GRANT/PROGRAM/PROJECT: Broome County Project PK-1602 EEO Req.: Yes / No

(Circle One)

VENDOR NAME/ADDRESS: ZMK Construction, Inc.

3430 Route 434, Apalachin New York 13732

VENDOR REP/PHONE: Jon Van Deusen, President / (607) 687-0981

NEW CONTRACT TERM: 90 days from NTP COST: \$ 596,800.00

BUDGET LINE: (16 DIGITS): DEPT ID: 15030001 FUND: 5202 ACCOUNT: 6002102 PROJECT: 1520079

TITLE OF BUDGET LINE (I.E. 4319 IS OFFICE SUPPLIES): _____

RENEWAL TERM (Attach a copy of the section of the contract indicating the renewal term.)

NEW TERM () 1st () 2nd () 3rd, (etc.) LOW QUOTE (Attach Vendors' Quotes)

AMENDMENT (State Reason(s) Below) _____ Attach insurance requirements to the original request (Obtain from Risk & Insurance - prior to obtaining quotes)

REASONS FOR REQUEST, PURPOSE OF SERVICES OR COMMENTS: (Add summary memo, if needed)

Recommend award to low bidder; ZMK Construction, Inc. for the Improvements to Nanticoke Creek Watershed site 9A Dam (NYS ID #085-3480) project.

PREVIOUS CONTRACT TERM: _____ PREVIOUS VENDOR: _____

PREVIOUS COST: N/A PREVIOUS CA#: N/A PREVIOUS BID#: N/A

PREVIOUS RESOLUTION NO.: _____ YEAR: _____ (ATTACH COPY OF RESOLUTION)

REQUESTED/RECOMMENDED BY DEPARTMENT HEAD:


SIGNATURE:  NAME/TITLE TYPED: Leslie Boulton, P.E./ Commissioner of P.W.

DEPT. CONTACT: Patrick Hogan TITLE: Engineer II TEL#: 2449

***IMPORTANT: ATTACH ALL SUPPORTING DOCUMENTS**

(cc: Budget and Law for resolution requests only)

Revised:



3430 Route 434
Apalachin, NY 13732

Tel: 607-687-0981
Fax: 607-687-1485

Work in Progress

Binghamton/Johnson City Joint Sewage Treatment Plant \$3,100,000
74% complete

Waverly Wastewater Treatment Plant \$775,000
90% Complete

Cortlandville Baseball Fields \$4,027,000
95% Complete

United Health Services Gateway Project \$1,683,000
25% Complete

BROOME COUNTY LANDFILL
SECTION IV CELL 4 EXPANSION

\$ 5,970,000