



State of New York
County of Broome Government Offices

Division of Purchasing

Jason T. Garnar, County Executive · Robin Laabs, Director

Notice of Bid Award

August 14, 2019

SABRE Industries
7101 Southbridge Dr.
PO Box 658
Sioux City, IA 51102-0658

Whom It May Concern,

This shall advise you that on August 14, 2019, the Board of Acquisition and Contract approved the following:

Bid Title: Purchase of Steel Lattice Antenna Towers (Sites 1-4)
Bid #: RFB-2019-058
CA #: 20-Misc.
Term: One Year from Approval Date (8/14/201/-8/13/2020)

Amount: NTE \$430,065.00

Purchase order(s) will be forthcoming upon receipt of a certificate of insurance in compliance with the insurance requirements as stated in the specifications. **Incorrect insurance certificates will cause delays in payment.**

If you have not submitted the proper insurance certificate, please send a copy to Thomas Dellapenna, Risk Manager, Broome County Office of Risk Management, County Office Building, 3rd Floor, 60 Hawley Street, P.O. Box 1766, Binghamton, NY 13902-1766. Phone: (607) 778-2402 Fax #: (607) 778-6009
IMPORTANT: Please include the bid title and bid number on the insurance certificate.

Very truly yours,

Robin Laabs
Director

cc: Michael Ponticiello
Jeanne Bourque, Risk
Purchasing, Bid File

ADD-ON ALTERNATE BID 1			
Site No.	Bid Item	Bid Price Words	Bid Price Figures
4	Laurel Lake (12 x 20 shelter) Delivery Date October 1, 2019	Eighty Six Thousand One Hundred Dollars	\$86,100.00
Add-On Alternate 1 - Total Lump Sum		Eighty Six Thousand One Hundred Dollars	\$ 86,100.00
Bid Price			

ADD-ON ALTERNATE BID 2			
Site No.	Bid Item	Bid Price Words	Bid Price Figures
5	Maine (12 x 20 shelter) Delivery Date June 1, 2020	Eighty Six Thousand One Hundred Dollars	\$86,100.00
6	Liste (12 x 20 shelter) Delivery Date June 1, 2020	Eighty Six Thousand One Hundred Dollars	\$86,100.00
7	Kirkwood (12 x 20 shelter) Delivery Date June 1, 2020	Eighty Six Thousand One Hundred Dollars	\$86,100.00
8	Deposit (12 x 20 shelter) Delivery Date June 1, 2020	Eighty Six Thousand One Hundred Dollars	\$86,100.00
9	Windsor (12 x 20 shelter) Delivery Date June 1, 2020	Eighty Six Thousand One Hundred Dollars	\$86,100.00
Optional Add-On Alternate 2 - Total		Four Hundred Thirty Thousand Five Hundred Dollars	\$ 430,500.00
Lump Sum Bid Price			

Broome County Emergency Communications System Phase 2 Upgrade Project
Bid Form
Contract 9 -Steel Lattice Antenna Towers

Addendum 1

Site No.	Bid Item	Tower Height (feet)	Bid Price Words	Bid Price Figures
1	Nabinger Delivery Date October 1, 2019	340'	One Hundred Forty Four Thousand Eight Twenty One	\$ 144,821.00
2	Sanford Delivery Date October 1, 2019	300'	One Hundred Twenty Six Thousand Six Hundred Fifty	\$ 126,650.00
3	Ely Park Delivery Date October 1, 2019	195'	Seventy Seven Thousand Three Hundred Eighty Nine	\$ 77,389.00
Allowance for Tower Modifications			Ten Thousand Dollars and Zero Cents	10,000
Total Lump Bid Price (including allowance above)			Three Hundred Fifty Eight Thousand Eight Sixty	\$ 358,860.00

Note:
See Specification Section 13100 - Tower

Note: Basis for Award is Total Lump Sum Bid Price Including Alternates.

ADD-ON ALTERNATE BID 1				
Site Name	Bid Item	Tower Height (feet)	Bid Price Words	Bid Price Figures
4	Laurel lake Delivery Date October 1, 2019	199'	Sixty One Thousand Two Hundred Five Dollars	\$ 61,205.00
Allowance for Tower Modifications			Ten Thousand Dollars and Zero Cents	10,000
Add-On Alternate 1 - Total Lump Sum Bid Price (including allowance above)			Seventy One Thousand Two Hundred Five Dollars	\$ 71,205.00

OPTIONAL ADD-ON ALTERNATE BID 2				
Site Name	Bid Item	Tower Height (feet)	Bid Price Words	Bid Price Figures
5	Maine Delivery Date June 1, 2020	195'	Sixty Four Thousand Seven Seventy Nine	\$ 64,779.00
6	Liste Delivery Date June 1, 2020	195'	Fifty Six Thousand Five Ninety	\$ 56,590.00
7	Kirkwood Delivery Date June 1, 2020	195'	Seventy Four Thousand Seven Forty One	\$ 74,741.00
8	Deposit Delivery Date June 1, 2020	195	Seventy Five Thousand One Seventy Seven	\$ 75,177.00
9	Windsor Delivery Date June 1, 2020	195'	Seventy Nine Thousand Seven Thirty Seven	\$ 79,737.00
Allowance for Tower Modifications			Ten Thousand Dollars and Zero Cents	10,000
Optional Add-On Alternate 2 - Total Lump Sum Bid Price (including allowance above)			Three Hundred Sixty One Thousand Twenty Four	\$ 361,024.00

ARTICLE 4 - BASIS OF BID

4.01 Bidder will furnish the Goods and Special Services in accordance with the Contract Documents for the following prices indicated on the Bid Forms: